EARTHWORK SCHEDULE

SCHEDULE OF EARTHWORK
LOCATION EARTH EXCAVATION | EMBANKMENT BALANCE FURNISHED FURNISHED
EXCAVATION | AVAILABLE VOLUME PERSTAGE | EXCAVATION | EXCAVATION,
NEEDED WASTE (+) SPECIAL
ADJUSTED FOR NEED ()
SHRINKAGE

cu YD CUYD CU YD CU YD CU YD CU YD
PRESTAGE AND STAGE 1
1-270 (TEMPORARY) 1150+00 TO  1178+00 904 678 8,756 -8,078 8,008 0
-270 (TEMPORARY CROSSOVERS) 1149+00 TO  1182+00 663 497 427 70 0 0
1-270 MAINLINE / WATERWORKS ROAD 1167+00 TO 119147257 2,542 1,907 9,973 -8,066 6,405 0|
WATERWORKS ROAD 1434+00 TO  1445+00 2,214 1,661 0 1,661 0 0
S LEVEE ACCESS ROAD 25300 TO _ 260+50 1,675 1,256 3,564 -2,308 2,308 0
CHOUTEAU PLACE RD 168+25 TO  180+81 23] A7 7,480 6,563 6,563 0
EAST LEVEE ROAD AND LEVEE RELOCATION 140+00 TO  157+69 4523 7 3393 TV Tsof7es] Y Y " Bo7s[Y v VUV ¥V V V52 ¥es

> 1
SUBTOTAL PRESTAGE AND STAGE 1 {13,743 10,309 82,968 -76,052 23,284 52,768
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STAGE 2
1-270 / RAMP 4 (TEMPORARY) 1223+30 TO 1231432 242 182 1,045 -863 863 0
1-270 MAINLINE (WORK STARTED IN STAGE 2/
FINISHED STAGE 3) 1158+00 TO  1224+00 8,140 8,105 264,618 258,513 258,513 0
RAMP 1 (TEMPORARY) 21176+85 TO  21183+00 64 48 2,438 -2,390 0 0
RAMP 1 21165+50 TO  21180+00 9,178 6,884 1,068 5,816 0 0
RAMP 4 (TEMPORARY) 11221+00 TO  11229+00 161 121 544 823 823 0
RAMP 4 11225+68 TO _ 11225+48 1923 1,442 2,699 -1,257 1,257 0|
IL RTE 3 (TEMPORARY) 1353+00 TO  1358+00 0 0 1,019 1,019 1,019 0
SUBTOTAL STAGE 2 19,708 14,782 273,831 -259,049 262,475 0
STAGE 3
1-270 (TEMPORARY) 1218+76 TO 1222474 110 83 49 34 0 0
I-270 MAINLINE (STAGE 3A ONLY) 1158+00 TO  1219+57 293 220 3,557 -3,337 3,303 0
RAMP 1 21180+00 TO  21181+50 3,000 2,993 282 2,711 0 0
|JRAMP 1 (REMOVAL OF TEMPORARY) 21176+85 TO  21183+00 2,438 1,829 0 1,829 0 0
ILRTE3 1341+00 TO  1373+00 1,386 1,040 270 770 0 0
SUBTOTAL STAGE 3 8,217 6,165 4,158 2,007 3,303 0
STAGE 4 - -
I-270 (REMOVAL OF TEMPORARY) 1150+00 TO  1223+00 8,941 6,706 0 6,706 0 0
1-270 MAINLINE 1149+00 TO _ 1231+57 1,829 1,372 16,998 15,626 8,920 0
SUBTOTAL STAGE 4 10,770 8,078 16,998 -8,920 8,920 0
STAGE 5
-270 MAINLINE 1150+00 TO  1231+57 192,846 144,635 47,479 97,156 0 0
RAMP 4 (REMOVAL OF TEMPORARY) 11221+00 TO  11229+00 1 823 617 0 617 0 0
SUBTOTAL STAGE 5 193,669 145,252 47,479 97,773 0 0
STAGE 6
1-270 MAINLINE 1224+00 TO 1231457 346 259 1,939 -1,680 1,680 0
IL RTE 3 (REMOVAL OF TEMPORARY) 1353+00 TO  1358+00 1,019 764 0 764 0 0]
SUBTOTAL STAGE 6 1,365 1,023 1,939 916 1,680 0
STAGE 7
1-270 MAINLINE 1224+00 TO 1231457 233 175 170 5 0 0
SUBTOTAL STAGE 7 233 175 170 5 0 0
|SUBTOTAL SHOULDER WIDENING FOR GUARDRAIL | 350] 263] 350] -87] 87] 0
SETTLEMENT ADJUSTMENT (STAGES 24) PER SOILS REPORT | o 0| 8,905] -8,905 8,905] 0

(’ Y Y Y ¥ YO ¥ ¥ ¥V ¥ ¥ ¥ Y ¥V Y ¥V ¥ ¥ ¥ ¥V ¥ ¥ ¥ Y Y )
PROJECT TOTAL { [~ 248,055 186,047 436,798/ -254,144] 308,654 52,768% /1IN
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NOTE
(25% SHRINKAGE FACTOR)
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